CONTRACT DOCUMENTS &

SPECIFICATIONS

FOR

SUPPLING AND INSTALLING HOT MIX
ASPHALT FOR THE WATERVILLE CONNECTOR TRAIL
PIN 11839.00

WATERVILLE, MAINE

DEPARTMENT OF PUBLIC WORKS

WATERVILLE, MAINE



INVITATION TO BID

Please send sealed Proposals, in envelopes plainly marked:
"Proposal For: Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail”

TO: Mr. Robert Gilchrist
Waterville Public Works
6 Wentworth Court
Waterville, Maine 04901

The proposals will be opened and read aloud at Public Works on August 30 2011 at 11:00
(EST).

The project involves Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail
as shown on the Drawings and in the Specifications. Contract is governed by State of Maine DOT
Standard Specifications Rev. Dec 2002 and General Conditions.

The Owner reserves the right to waive all formalities, and reject any and all Proposals, or to
accept any Proposal. Any Proposal that contains an escalation clause will be invalid.

Copies of the Contract Documents may be obtained from:

City of Waterville
Department of Public Works
6 Wentworth Court
Waterville Me. 04901

The Contract Documents will be available on August 9, 2011. The Documents may be
examined at the Waterville Publics Works Department and the following offices:

MDOT Contracts Web Site. http://www.maine.gov/imdot/comprehensive-list-
projects/projects-information.php




The City of Waterville will have thirty (30) calendar days within which to accept or reject any
bid. The first phase of the contract shall incorporate a winter shut down period. Liquidated
damages in the amount of $100 per day are contained in the Contract.

The City of Waterville reserves .the right to reject any and all bids.

By:  Mr. Robert Gilchrist
Public Works Department

END OF SECTION



BID FORM

CONTRACT For Supplying and Installing Hot Mix Asphalt for the Waterville Connector
Trail

WATERVILLE, MAINE
To the CITY OF WATERVIILE, herein called the Owner, acting by and through its City Council
for completion of the Supplying and Installing Hot Mix Asphalt for the Waterville Connector
Trail project in Waterville, Maine. Federal Project # STP-1183(900)X, State PIN # 011839.00

The undersigned, as Bidder, herein referred to as singular and masculine, declares as follows:

1. The only parties interested in the BID as principals are named herein,

2. The BID is made without collusion with any other person, firm, or corporation;

3. No officer, agent or employee of the Owner is directly or indirectly interested in
this BID;

4. He has carefully examined the site of the proposed work and fully informed and
satisfied himself as to the conditions there existing, the character and requirements
of the proposed Work, the difficulties attended upon its execution, and the
accuracy of all estimated quantities stated in this Bid, and he has carefully read and
examined the Drawings, Specifications and other Contract Documents therein
referred to, and knows and understands the terms and provisions thereof, and is
aware the contract is governed by the State of Maine DOT Standard Specification
Rev. Dec. 2002;,

5. He understands that information relative to subsurface and other conditions, natural
phenomena, existing pipes and other structures (surface and/or subsurface) has been
furnished only for his information and convenience without any warranty or guarantee,
expressed or implied, that the subsurface and/or other conditions, natural phenomena,
existing pipes and other structures (surface and/or subsurface) actually encountered will
be the same as those shown on the Drawings ot in any of the other Contract Documents
and he agrees that he shall not use or be entitled to use such information made available
to him through the Contract Documents or otherwise, or obtained by him in his own
examination of the site, as a basis of or ground for any claim against the Owner or the
Engineer arising from or by reason of any variance which may exist between the
aforesaid information made available to or acquired by him and the subsurface and/or
other conditions, natural phenomena, existing pipes and other structures (surface and/or
subsurface) actually encountered during the construction work, and he has made due
allowance there-fore in the BID,;



6. He understands that all reports of investigations and tests of subsurface and latent
physical conditions at the site and other information affecting the performance of
the Work which have been relied upon by the Engineer in preparation of the
Drawings and Specifications are not guaranteed as to accuracy or completeness
and are not part of the Contract Drawings;

7. He understands that the quantities of work tabulated in this Bid and indicated on
the Drawings and in the Specifications and other Contract Documents are only
approximate and are subject to increase or decrease as deemed necessary by the
Engineer .

The undersigned agrees that for extra work, if any, performed in accordance with the terms and
provision of the annexed form of AGREEMENT, he will accept compensation as stipulated
therein in full payment for such extra work.

If this BID is accepted by the Owner, the undersigned agrees to deliver the product on or before
October 15, 2011. and in accordance with all other Contract Documents

As provided in the INSTRUCTIONS TO BIDDERS, the Bidder hereby agrees that he will not

withdraw this BID for thirty (30) calendar days, and that if the Owner shall accept this BID, the
Bidder will duly execute and acknowledge the AGREEMENT within fifteen (15) calendar days
after notification that the AGREEMENT and other Contract Documents are ready for signature.

This BID includes Addenda number**

*% To be filled in by Bidder if Addenda are issued.



BID FORM

Item# Desc. Quantity Unit Price Total
403.210 Hot Mix Asphalt 190 tons
TOTAL BASE BID:
Name of Bidder
(SEAL) By:

(Signature of Authorized Representative)

Printed Name & Title:
(Business Address)
(Town & State)
Date:

The Bidder is a corporation incorporated in the State (or Commonwealth) of
, a partnership, or an individual. *

(Note: If the Bidder is a corporation, affix corporate seal and give below the names of its
president, treasurer, and general manager; if a partnership, give full names and residential
address of all partners; and if an individual, give residential address if different from

business address.}

*Bidder must add and delete as necessary to make this sentence read correctly.

END OF SECTION




NOTICE OF AWARD
TO:

PROJECT DESCRIPTION Supplying and Installing Hot Mix Asphalt for the Waterville
Connector Trail. Federal Project # STP-1183(900)X, State PIN # 011839.00

The OWNER has considered the BID submitted by you for the above-described WORK in
response to its Invitation to Bid dated and Instruction to Bidders.

You are hereby notified that your BID has been accepted for items in the amount of $

You are required by the Instruction to Bidders to execute the Agreement and furnish the required
Certificate of Insurance within fifteen (15) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said Certificate of Insurance within fifteen
(15) calendar days from the date of this Notice, said OWNER will be entitled to consider all your
rights arising out of the OWNER'S acceptance of Bid as abandoned

The OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Datedthis _ dayof , 2011,
City of Waterville
Owner
By: Title:
ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged.

By:

this the day of ,2011.
Signature:

Printed Name & Title:

END OF SECTION



NOTICE TO PROCEED
Dated: , 2011

TO:
ADDRESS:

(CONTRACTOR)

PROJECT: Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail

OWNER'S CONTRACT NO.:
CONTRACT FOR Supplying and Installing Hot Mix Asphalt for the Waterville Connector
Trail

You are notified that the Contract Times under the above contract will commence to run

on ,2011. By that date, you are to start performing your obligations under
the Contract Documents. In accordance with Article 3 of the Agreement, the dates of Substantial
Completion and completion and readiness for final payment are , 2011,

Before you may start any work at the site, the General Conditions provides that

you and the Owner must each deliver to the other (with copies to the ENGINEER and other
identified additional insureds) certificates of insurance which each is required to purchase and,
maintain in accordance with the Contract Documents.

Also, before you may start any Work at the site, you must

City of Waterville
(OWNER.)
By:
(AUTHORIZED SIGNATURE)
(TITLE)
ACCEPTANCE OF AWARD
By:
{CONTRACTOR)
(AUTHORIZED SIGNATURE)
(PRINTED NAME & TITLE)
(DATE)

END OF SECTION



STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR
ON THE BASIS OF A STIPULATED PRICE

THIS AGREEMENT is dated as of the ___ day of in the year 2011 by and between
the City or Waterville (hereinafter called OWNER) and

(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth,
agree as follows:

Article 1. WORK.

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.
The Work is generally described as follows:

Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail

The Project for which the Work under the Contract Documents may be the whole or only a part
is generally described as follows:

Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail
Federal Project # STP-1183(900)X, State PIN # 011839.00

Article 2. ENGINEER.

The Project has been designed by:
Waterville Public Works
6 Wentworth Court
Waterville, Maine 04901

who is hereinafter called ENGINEER and who is to act as OWNER's representative, assume all
duties and responsibilities, and have the rights and authority assigned to ENGINEER in Contract
Documents in connection with completion of the Work in accordance with the Contract
Documents.

Article 3. CONTRACT TIMES.

3.1 The Work will be substantially completed within 45 days from the date when the
Contract Time commences to run as provided in section 107 of the General Conditions,
and completed and ready for final payment in accordance with section 107.93 of the
General Conditions within 50 days from the date when the Contract Time commences to
run.



Article 4. CONTRACT PRICE.

4.1 OWNER shall pay CONTRACTOR for completion of the Work in accordance with
the Contract Documents in current funds as follows: §

Article 5. CONTRACTOR'S REPRESENTATIONS.

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following
representations:
6.1. CONTRACTOR has examined and carefully studied the Contract Documents
(including the Addenda listed in paragraph 8) and the other related data identified in the
Bidding Documents including "technical data.”" And the State of Maine DOT Standard
Specifications Rev. Dec. 2002

6.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the
general, local and site conditions that may affect cost, progress, performance or furnishing
of the Work.

6.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws
and Regulations that may affect cost, progress, performance and furnishing of the Work.

64  CONTRACTOR has carefully studied all reports of explorations and tests of
subsurface conditions at or contiguous to the site and all drawings of physical conditions
in or relating to existing surface or subsurface structures at or contiguous to the site
(except Underground Facilities) which have been identified in the Supplementary
Conditions. CONTRACTOR accepts the determination set forth in the General conditions
of the extent of the "technical data " contained in such reports and drawings upon

which CONTRACTOR is entitled to rely as provided in the General Conditions.
CONTRACTOR acknowledges that such reports and drawings are not Contract
Documents any may not be complete for CONTRACTOR’s purposes. CONTRACTOR
acknowledges that OWNER and ENGINEER do not assume responsibility for the
accuracy or completeness of information and data shown or indicted in the Contract
Documents with respect to Underground Facilities at or contiguous to the site.
CONTRACTOR has obtained and carefully studied (or assumes responsibility for having
done so) all such additional supplementary examinations, investigations, explorations, test,
studies or data concerning conditions (surface, subsurface and Underground Facilities) at
or contiguous to the site or otherwise which may affect cost, progress, performance or
furnishing of the Work or which relate to any aspect of the means, methods,

techniques, sequences and procedures of construction to be employed by
CONTRACTOR and safety precautions and programs incident thereto. CONTRACTOR
does not consider that any additional examinations, investigations, explorations, tests,
studies or data are necessary for the performance and furnishing of the Work at the
Contract Price within the Contract Times and in accordance with the other terms and
conditions of the Contract Documents.

6.5 CONTRACTOR is aware of the general nature of work to be performed by
OWNER and others at the site that relates to the Work as indicated in the Contract
documents



6.6 CONTRACTOR has correlated the information known to CONTRACTOR,
information and observations obtained from visits to the site, reports and drawings
identified in the Contract Documents and all additional examinations, investigations,
explorations, test, studies and data with the Contract Documents.

6.7 CONTRACTOR has given ENGINEER written notice of all conflicts, errors,
ambiguities or discrepancies that CONTRACTOR has discovered in the Contract
Documents and the written resolution thereof by ENGINEER is acceptabie to ENGINEER
is acceptable to CONTRACTOR and the Contract Documents are generally sufficient to
indicate and convey understanding of all terms and conditions for performance and
furnishing of the Work.

IN WITNESS WHEREOF, OWNER, and CONTRACTOR have signed this Agreement in
triplicate. One counterpart each has been delivered to OWNER, CONTRACTOR AND
ENGINEER. All portions of the Contract Documents have been signed or identified by OWNER
and CONTRACTOR or identified by ENGINEER on their behalf.

This Agreement will be effective on ,2010. (Which is the effective date of the
Agreement.)
OWNER CITY OF WATERVILLE CONTRACTOR
By By
[CORPORATE SEAL] [CORPORATE SEAL]
Attest Attest
Address for giving notices Address for giving notices

1 Common Street

Waterville, Maine 04901-6699

(If OWNER is a public body, attach License No.

evidence of authority to sign and
resolution or other documents Agent for service process:
authorizing execution of Agreement.)

(If CONTRACTOR is a corporation, attach
evidence of authority to sign.)

END OF SECTION



CHANGE ORDER

No.

f

PROJECT _ Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail

DATE OF ISSUANCE EFFECTIVE DATE

#

OWNER CITY OF ATERVILLE
OWNER'’s CONTRACT No.
CONTRACTOR ENGINEER

ﬁ

You are directed to make the following changes in the Contract Documents.
Description:
Reason for Change Order:

Attachments: (List Documents Supporting Change)
_____________._—————__———L-LL—_——

CHANGE IN CONTRACT PRICE CHANGE IN CONTRACT TIMES:
Original Contract Price Original Contract Times
Substantial Completion:

$ Ready for final payment:
_—__————L-m———_—'___________—___————

Net changes from previous Change Orders No. 0toNo. 0 Net changes from previous Change Orders No. 0 to No.
0
$

days days

Contract Price prior to this Change Order Contract Times prior to this Change Order

Substantial Completion:

$ Ready for final payment:
_____——-X——L&-—_'______________—._———-—

Net Decrease of this Change Order Net Increase of this Change Order
$ dags
Contract Price with all approved Change Orders Contract Times with all approved Change Orders

Substantial Completion:

$ Ready for final payment:
__________.__—__———-__——_-_-LL——_—

RECOMMENDED: APPROVED: ACCEPTED:
By: By: By:
Engineer (Authorized Signature) Owner (Authorized Signature)  Contractor (Authorized Signature)

Date: Date: Date:

END OF SECTION



RECOMMENDATION OF PAYMENT
No.

#

OWNER’s Project No. ENGINEER’s Project No.

PROJECT _ Supplying and Installing Hot Mix Asphalt for the Waterville Connector Trail

#

CONTRACTOR

Contract For

Contract Date Application Date
Application Amount For Period Ending

#_

To City of Waterville
OWNER
Attached hereto is the CONTRACTOR’s Application for Payment for Work accomplished under
the Contract through the date indicated above. The Application meets the requirements of the
Contract Documents and includes the CONTRACTOR s Certificate stating that all previous
payments to him under the Contract have been applied by him to discharge in full all of his
obligations in connection with the Work covered by all prior Applications for Payments.

In accordance with the Contract the undersigned recommends payment to the CONTRACTOR of
the amount due as shown below.

ENGINEER

Dated , 20 By:
#

STATEMENT OF WORK
Original Contract Price  § Work to Date p
Net Change Orders $ Amount Retained $
Current Contract Price $ Subtotal

$
Work to be Done $ Previous Payments Recommended $
Amount Due This Payment $

END OF SECTION




CERTIFICATE OF SUBSTANTIAL COMPLETION

#_

PROJECT
DATE OF ISSUANCE

ﬁ

OWNER CITY OF WATERVILLE
OWNER’s CONTRACT No.
CONTRACTOR ENGINEER

ﬁ

This Certificate of Substantial Completion applies to all Work under the Contract Documents or
to the following specified parts thereof:

TO City of Waterville

OWNER

And To

CONTRACTOR

F

The Work to which this Certificate applies has been inspected by authorized representatives of
OWNER, CONTRACTOR, and ENGINEER, and that WORK is hereby declared to be
substantially complete in accordance with the Contract Documents on

DATE OF SUBSTANTIAL COMPLETION

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-
inclusive, and the failure to include an item in it does not alter the responsibility of
CONTRACTOR to complete all the WORK in accordance with Contract Documents. The items
in the tentative list shall be completed or corrected by CONTRACTOR within 45 days of the
above date of Substantial Completion.



From the date of Substantial Completion the responsibilities between OWNER and
CONTRACTOR for security, operation, safety, maintenance, heat, utilities, insurance and
warranties and guarantees shall be as follows:

RESPONSIBILITIES:

OWNER:

CONTRACTOR:

#

The following documents are attached to and made a part of this Certificate:
List of remaining items.

#

This certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents nor is it a release of CONTRACTOR’s obligation to complete the Work in
accordance with the Contract Documents.

#_

Executed by ENGINEER on , 20

ENGINEER
By:

(Authorized Signature)
CONTRACTOR accepts this Certificate of Substantial Completion on , 20

CONTRACTOR
By:

(Authorized Signature)

OWNER accepts this Certificate of Substantial Completion on , 20
City of Waterville
OWNER

By:

(Authorized Signature)
END OF SECTION
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NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions.The City of
Waterville will not be bound to any answers to Project specific
questions received during the Bidding phase through other
processes.



City of Waterville

REQUEST FOR INFORMATION
Date Time _

Information Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

RFI NO: RFI received:
Response:

Date:

Response By:



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained
at
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan with your bid on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form,
and that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting
evidence of good faith efforts taken by Contractors to solicit DBE
Bidders must be attached. This evidence, as a minimum, includes phone



logs, e-mail and/or mail DBE solicitation records, and the documented
results of these solicitations.

NOTICE

Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26,
the Maine Department of Transportation has established a DBE Program for
disadvantaged business participation in the federal-aid construction program;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

For FFY 2009 (October 1, 2008 through September 30, 2009), MaineDOT has
established a DBE participation goal of 5.8% to be achieved through race/gender
neutral means.

Interested parties may view MaineDOT’s DBE goal setting methodology for the
next 45 days during normal business hours (8-4, M-F) at the Maine Department of
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016. Appointments may be scheduled by telephone at (207) 624-3519. The goal
setting methodology is also available for viewing on the MaineDOT website:
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php.

Public comment will be accepted for 45 days following the last date of publication.
The public comment period will be complete on September 26™, 2008. The goal
will be submitted for approval to the FHWA on September 1%, 2008. Updated goal
will be submitted to FHWA, if necessary, based on public comment.

Comments on the goal will be accepted, in writing, for 45 days from the date of this
notice. Written comments should be addressed to Jackie LaPerriere, Maine
Department of Transportation, Civil Rights Office, 16 State House Station,
Augusta, Maine 04333-0016 or by e-mail at: jackie.laperriere@maing.gov.

Several interested stakeholders will be notified directly by e-mail of the goal
publication, including Maine Small Business Administration, Associated General
Contractors, and ACEC, and Maine DBEs.

Original Submission Page _ of

Revision #



MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR

AU s ek

PROPOSED UTILIZATION FORM

P O s L e i b B S b Ty

Contractor: Telephone: Ext.

Contact Person: Fax:

E-mail:

BID PRICE: § BID DATE: / /

FEDERAL PROJECT PIN # PROJECT LOCATION:

TOTAL DBE % PARTICIPATION FOR THIS SUBMISSION
W |D Non Firm Name Unit/Item Cost | Unit # Description of Actual §
B B DBE Work & Item Value
Es | Ee Number
Total»

Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project. If no
DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to the
maximum participation of DBEs on this project. This is a requirement. This evidence must include name of
firm(s) contacted, date contacted, and outcome of solicitation.

B

Equal Opportunity Use:
Formreceived: _/ /  Verified
Accepted Rejected

cc: O Contracts [ Other

by:

For a complete list of certified firms and company designation (WBE/DBE) go to

http:/www.maine.goyv/mdot

Rev, 1/08




Riviod MaineDOT’s

|8l CIVIL RIGHTS OFFICE

‘works

To search for a specific work item, click on the binoculars,
type in the word you want to search for and click on find. To
go to the next selected item, click on the binoculars with the
arrow.

MAINE DEPARTMENT OF
TRANSPORTATION

CERTIFIED DISADVANTAGED AND WOMEN
BUSINESS ENTERPRISE

DECEMBER 2005

Information is updated on an ongoing basis and
can be retrieved by visiting our Website:
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php




September 14, 2007

Vendor Registration

Prospective Biddets must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/vendorinfo/vss.htm




Page 1 of 3

GENERAL DECISION: ME20100009 09/03/2010 MES

Date: September 3, 2010
General Decision Number: ME20100009 09/03/2010

Superseded General Decision Number: ME20080009%
State: Maine
Construction Type: Highway

Counties: Aroostook, Franklin, Hancock, Kennebec, Knox,
Lincoln, Oxford, Piscataquis, Sagadahoc, Somerset, Waldo and
York Counties in Maine.

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those invelving marine construction in any degree); tunnels,
building structures in rest area projects and railroad

construction.
Modification Number Publication Date
0 03/12/2010
1 03/26/2010
2 05/14/2010
3 09/03/2010

* ENGI0O004-015 04/01/2010

Rates Fringes
Power equipment operators:
Asphalt Roller......cuoeuve=- $ 19.43 9.06
PAVETrS . vereenrartosrosensnn $ 19.43 9.06
SUME2000-008 10/24/2000
Rates Fringes
CARPENTER. . ..ot vsnnranncnsaannas $ 11.60 1.51
Ironworkers:
Structural....vieesrenaenans $ 12.03 "1.58
Laborers:
Drillers...oeeeeeceaisnsnones $ 10.00 2.50
FlagUgerS. ..o vsarsronnnesnnn $ 7,25
Guardrail Installers........ s 7.92
LAandSCaAP@ . « v et e vensarnisorse s 7.87 .16
Line Stripper......iesveeevss 5 8.69 .23
Pipelayers. ....cvisvnnenrasnn 5 9,21 2,31
RAKEIS. c v evi v nenesasnoanna $ 9.00 1.51
Sign Frectors..cseeeeressons $ 10.00
Unskilled. ... ivivnnnens $ 8.66 1.38
Wheelman. . cov v vt orroransan $ 8.50 .43
Power equipment operators:
BacKhOo@S . s e v vt nnnanarsn $ 11.87 2.05
Bulldozers.....ooevunerneenas $§ 12.33 2.88
CraANES . c vt v v e ceansoansnnanse 5 14.06 1.75

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=ME20100009 7/28/2011



EBxcavators, cveeireareens cee03 12,38 2.48
GradersS...eeeeesonsns verease$ 13,006 3.73
TLoaders.....ceo.. e r e $ 11.41 2.87
MeChHANIiCS . v enneentornerans $ 13.18 2.57

Truck drivers:

DUMP . ¢ o s v e nnenens e S 9.35 3.10
Tri aXle. .o iovosrrronnssans $ 8.70 1.18
TWO aXlE. v sneeeesannnen cieedS  B.56 2.19

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 {a} (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer tc the gquestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

http://frwebgate.access.gpo.gov/egi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=ME20100009

Page 2 of 3

7/28/2011



{(See 29 CFR Part 1.8 and 2% CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.8. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) Bll decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon& docid=ME20100009

Page 3 of 3

7/28/2011



December 30, 2009
Supersedes January 21, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at

http://www.maine,gov/mdot/comprehensive-list-projects/project-information.php ~ under
the first “Notice”.

lofl



Waterville

Pin 11839.00
Walking Trail
May 7, 2009
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. of Grad. Item Bit Cont.  Total No. Of Comp.

Course Design Number % of Mix Thick  Layers Notes

Sidewalk, Walking Trail, Bridge Surfaces
Wearing 9.5 mm 403.210 N/A 2” 1/more 4,17.18

COMPLEMENTARY NOTES

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

17. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller
train consisting of a 3-5 ton vibratory roller. An approved release agent is required to ensure
the mixture dose not adhere to hand tools, rollers, pavers, and truck bodies. The use of
petroleum based fuel oils, or asphalt stripping solvents will not be permitted

18. The Agency administering the contract will accept or reject any HMA based on a visual
basis, either prior to it’s use, during placement, or in it’s final disposition.

Mixtures exceeding the minimum 275 degree(F) lower limit, or the 325 degree(F) upper
limit will be rejected from the project. Informational mix samples may be obtained by the
Agency at any time for verification of material properties.

The Agency administering the contract shall submit a letter of acceptance at the completion
of the contract certifying that all work and materials were inspected and found to be
acceptable to the Agency.

The Agency will pay for the work specified in Special Provision Division 400 -
Subsection 401.11 for the HMA used.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing
or new pavement at a rate of approximately 0.023 gal/yd?, and on milled pavement
approximately 0.05 gal/yd?, prior to placing a new course. All joints between existing and new
pavement will be tacked. Cleaning objectionable material from the pavement and furnishing and
applying Item 409.15 bituminous materials to joints and contact surfaces is incidental to the
contract paving items.
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August 18, 2008
Supersedes March 11, 2008

SUPPLEMENTAL SPECIFICATION
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer ~The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102

DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ...Environmental Information, and Geotechnical Information.”
Delete the entire Section 104.5.9 and replace with the following:
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“104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit.”

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limiits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional contro! points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Depariment as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.
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105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey
quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Propetty of Others.

SECTION 106
QUALITY

106.4,3 Testing Change the first sentence in paragraph three from “,..maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [35 + (Quality Level *0.5)] * 0.01”

SECTION 167

TIME
107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”
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107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated

More Than Including Damages per Calendar Day
$0 $100,000 $100
$100,000 $300,000 $200
$300,000 $500,000 $400
- $500,000 $1,000,000 $575
$1,000,000 $2,000,000 $750
$2,000,000 $4,000,000 $900
$4,000,000 and more $1,875

SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete the
words “...Delivered on or near the Work site at acceptable storage places.”

SECTION 109
CHANGES

109.1.1_Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investisation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1} with the following; “a weather related
Uncoentrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Equitable Adjustments will be
established by mutual Agreement for compensable items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. [f Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 -
Force Account Work, as full and complete compensation for all Work relating to the Equitable
Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices:
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. Labor expenses for non-salaried Workers and salaried foremen.

Costs for Materials.

. A 15 % markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office

overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower
tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs if determined by the Department to be
lower.

Time.

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;

“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work.”

SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.
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The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the.
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change “...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”

SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”
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SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning: TABLE #1; NOTE #2; third sentence; Change
“ alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

.

in Table #1, the Department will...... »

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ?
502.10 Forms and False work

D. Removal of Forms and False work 1., First patagraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.
Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”

Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to *...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to *,..until

the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

Page 7 of 22



August 18, 2008
Supersedes March 11, 2008

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504

STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“..,ASTM A 898/A 898 M...” to “...ASTM A B98/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement™ to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....” '

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 - Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

53526 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“QOverstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 fi] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”
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SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel

US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 350.91

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 082.54

48 44.92 1200 1122.90
SECTION 604

MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606
GUARDRAIL

606.02 Materials Delete the entite paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shail be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
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roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 615
LOAM

615.02 Materials Make the following change:

Organic Content Percent by Volume
Humus “504 - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 IbJ/unit.” to “1.95 kg [4 [b)/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES
620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”

Pay Item 620.59: Replace “Non-woven” with “Erosion Control”
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SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance™ to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occutrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Coniractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “14.4 (155)”.
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SECTION 652
MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on

the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control